



**HALEY WARD**

Canvass of Bids - Received on March 7, 2024  
 Water Main Improvements 2024-2026  
 Contract No. 190

**1st Low Bidder**  
 N. Granese & Sons, Inc.  
 59 Jefferson Ave  
 Salem, MA 01970

**2nd Low Bidder**  
 N/A

**3rd Low Bidder**  
 N/A

Item	Description	Quantity	Units	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization	1	LS	\$135,000.00	\$135,000.00		\$0.00		\$0.00
2	Additional Excavation	330	CY	\$0.01	\$3.30		\$0.00		\$0.00
3	Rock and Boulder Excavation	225	CY	\$0.01	\$2.25		\$0.00		\$0.00
4	Furnishing & Placing Processed Gravel	315	CY	\$45.00	\$14,175.00		\$0.00		\$0.00
5	Furnishing & Placing Gravel Borrow	220	CY	\$45.00	\$9,900.00		\$0.00		\$0.00
6	Furnishing & Installing Fittings	14,600	LBS	\$0.01	\$146.00		\$0.00		\$0.00
7A	Furnishing & Installing "Known" 6 Inch solid Sleeves	11	EA	\$2,500.00	\$27,500.00		\$0.00		\$0.00
7B	Furnishing & Installing "Known" 8 Inch solid Sleeves	8	EA	\$3,500.00	\$28,000.00		\$0.00		\$0.00
7C	Furnishing & Installing "UnKnown" 6 Inch solid Sleeves	9	EA	\$1,500.00	\$13,500.00		\$0.00		\$0.00
7D	Furnishing & Installing "UnKnown" 8 Inch solid Sleeves	20	EA	\$2,500.00	\$50,000.00		\$0.00		\$0.00
7E	Furnishing & Installing "UnKnown" 10 Inch solid Sleeves	8	EA	\$3,000.00	\$24,000.00		\$0.00		\$0.00
7F	Furnishing & Installing "UnKnown" 12 Inch solid Sleeves	20	EA	\$3,500.00	\$70,000.00		\$0.00		\$0.00
7G	Furnishing & Installing "UnKnown" 14 Inch solid Sleeves	8	EA	\$4,000.00	\$32,000.00		\$0.00		\$0.00
8A	Furnishing & Installing "Known" 6-inch Ductile Iron Pipe	140	LF	\$30.00	\$4,200.00		\$0.00		\$0.00
8B	Furnishing & Installing "Known" 8-inch Ductile Iron Pipe	7,520	LF	\$230.00	\$1,729,600.00		\$0.00		\$0.00
8C	Furnishing & Installing "UnKnown" 6-inch Ductile Iron Pipe	240	LF	\$50.00	\$12,000.00		\$0.00		\$0.00
8D	Furnishing & Installing "UnKnown" 8-inch Ductile Iron Pipe	475	LF	\$160.00	\$76,000.00		\$0.00		\$0.00
8E	Furnishing & Installing "UnKnown" 10-inch Ductile Iron Pipe	100	LF	\$200.00	\$20,000.00		\$0.00		\$0.00
8F	Furnishing & Installing "UnKnown" 12-inch Ductile Iron Pipe	150	LF	\$210.00	\$31,500.00		\$0.00		\$0.00
8G	Furnishing & Installing "UnKnown" 14-inch Ductile Iron Pipe	60	LF	\$230.00	\$13,800.00		\$0.00		\$0.00
9A	Furnishing & Installing "Known" 8 Inch Gate Valves	17	EA	\$2,500.00	\$42,500.00		\$0.00		\$0.00
9B	Furnishing & Installing "Unknown" 6 Inch Gate Valves	4	EA	\$6,000.00	\$24,000.00		\$0.00		\$0.00
9C	Furnishing & Installing "Unknown" 8 Inch Gate Valves	27	EA	\$8,000.00	\$216,000.00		\$0.00		\$0.00
9D	Furnishing & Installing "Unknown" 10 Inch Gate Valves	5	EA	\$11,000.00	\$55,000.00		\$0.00		\$0.00
9E	Furnishing & Installing "Unknown" 12 Inch Gate Valves	4	EA	\$12,000.00	\$48,000.00		\$0.00		\$0.00
9F	Furnishing & Installing "Unknown" 14 Inch Gate Valves	1	EA	\$20,000.00	\$20,000.00		\$0.00		\$0.00
10	Furnishing & Installing Hydrant Assemblies	26	EA	\$10,000.00	\$260,000.00		\$0.00		\$0.00
11A	Furnishing & Installing Service Tubing	3,210	LF	\$10.00	\$32,100.00		\$0.00		\$0.00
11B	Furnishing & Installing Corporation Stops	214	EA	\$2,300.00	\$492,200.00		\$0.00		\$0.00
11C	Furnishing & Installing Curb Stops	214	EA	\$400.00	\$85,600.00		\$0.00		\$0.00
11D	Furnishing & Installing Water Meters	214	EA	\$250.00	\$53,500.00		\$0.00		\$0.00
12A	Cleaning and Cement Mortar Lining 6 inch CI Pipe	1,210	LF	\$70.00	\$84,700.00		\$0.00		\$0.00
12B	Cleaning and Cement Mortar Lining 8 inch CI Pipe	1,730	LF	\$75.00	\$129,750.00		\$0.00		\$0.00
12C	Cleaning and Cement Mortar Lining 10 inch CI Pipe	100	LF	\$80.00	\$8,000.00		\$0.00		\$0.00
12D	Cleaning and Cement Mortar Lining 12 inch CI Pipe	4,700	LF	\$85.00	\$399,500.00		\$0.00		\$0.00
12E	Cleaning and Cement Mortar Lining 14 inch CI Pipe	100	LF	\$110.00	\$11,000.00		\$0.00		\$0.00
13A	Temporary Water Service "Known" 4 Inch Bypass Pipe	8,450	LF	\$18.00	\$152,100.00		\$0.00		\$0.00
13B	Temporary Water Service "Known" 6 Inch Bypass Pipe	1,360	LF	\$25.00	\$34,000.00		\$0.00		\$0.00
13C	Temporary Water Service "Known" Residential Service	160	EA	\$500.00	\$80,000.00		\$0.00		\$0.00
13D	Temporary Water Service "Unknown" 4 Inch Bypass Pipe	15,680	LF	\$20.00	\$313,600.00		\$0.00		\$0.00
13E	Temporary Water Service "Unknown" Residential Service	178	EA	\$750.00	\$133,500.00		\$0.00		\$0.00
13F	Temporary Water Service "Unknown" Fire Service	8	EA	\$10,000.00	\$80,000.00		\$0.00		\$0.00
14	Removing Gate Valves/Tees	2	EA	\$250.00	\$500.00		\$0.00		\$0.00
15	Pre and Post Television Inspection	12,850	LF	\$3.00	\$38,550.00		\$0.00		\$0.00
16	Furnishing & Placing Cast In Place Concrete	10	CY	\$0.01	\$0.10		\$0.00		\$0.00
17	Temporary Pavement	1,140	TONS	\$70.00	\$79,800.00		\$0.00		\$0.00
18	4.5 Inch Binder & Top Coat	1,706	TONS	\$290.00	\$494,740.00		\$0.00		\$0.00
19	Furnishing & Placing Loam, Seed, Sod	497	SY	\$10.00	\$4,970.00		\$0.00		\$0.00

20	Furnishing & Placing Dust Control Treatment	10	CWT	\$200.00	\$2,000.00		\$0.00	\$0.00
21	Furnishing & Placing Environmental Controls	1	LS	\$15,000.00	\$15,000.00		\$0.00	\$0.00
22	Furnishing & Installing "Unknown" Work-12 Inch X 8 Inch Tapping Slv	1	EA	\$16,000.00	\$16,000.00		\$0.00	\$0.00
	<b>Total:</b>				<b>\$5,697,936.65</b>		<b>\$0.00</b>	<b>\$0.00</b>

A True Summary of Bids Received

Haley Ward, Inc.



Bethany J. Ordnung, P.E.

Vice President, Project Manager