



Contract No. 2026-1 Nashua St. Water Main Replacement  
 Canvass of Bids Received May 7, 2026  
 Milford, NH Water Utilities

**1st Low Bidder**  
 S.U.R. Construction West Inc.  
 51 Payne Road  
 Winchester, NH 03470

**2nd Low Bidder**  
 N. Granese & Sons, Inc.  
 59 Jefferson Ave.  
 Salem, MA 01970

Item No.	Description	Unit	Estimated Quantity	Bid Unit Price	Bid Amount	Bid Unit Price	Bid Amount
1	Mobilization	LS	1	\$130,000.00	\$130,000.00	\$ 250,000.00	\$ 250,000.00
2	Test Pit Excavation	CY	100	\$100.00	\$10,000.00	\$ 0.01	\$ 1.00
3	Below Grade Excavation	CY	250	\$40.00	\$10,000.00	\$ 0.01	\$ 2.50
4	Rock Excavation without Explosives	CY	300	\$250.00	\$75,000.00	\$ 0.01	\$ 3.00
5	Crushed Gravel Subbase	CY	425	\$50.00	\$21,250.00	\$ 0.01	\$ 4.25
6	Gravel Base	CY	900	\$40.00	\$36,000.00	\$ 0.01	\$ 9.00
7	Ordinary Borrow	CY	1,200	\$15.00	\$18,000.00	\$ 0.01	\$ 12.00
8	Environmental Controls	LS	1	\$6,000.00	\$6,000.00	\$ 750.00	\$ 750.00
9	Temporary Paving	TONS	200	\$250.00	\$50,000.00	\$ 300.00	\$ 60,000.00
10a	Binder Course	TONS	750	\$225.00	\$168,750.00	\$ 260.00	\$ 195,000.00
10b	Top Course	TONS	550	\$225.00	\$123,750.00	\$ 100.00	\$ 55,000.00
11	Milling	SY	4,500	\$8.25	\$37,125.00	\$ 5.00	\$ 22,500.00
12	Dust Control	CWT	4	\$1,250.00	\$5,000.00	\$ 100.00	\$ 400.00
13	Loam and Seed	SY	500	\$25.00	\$12,500.00	\$ 10.00	\$ 5,000.00
14	Tree & Shrub Replacement	ALLOWANCE	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
15a	Granite Curb Reset	LF	750	\$50.00	\$37,500.00	\$ 100.00	\$ 75,000.00
15b	Granite Curb Replacement	LF	175	\$70.00	\$12,250.00	\$ 130.00	\$ 22,750.00
16a	16-Inch HDPE Water Line (SDR 11)	LF	2,000	\$200.00	\$400,000.00	\$ 350.00	\$ 700,000.00
16b	10-Inch & 12-Inch HDPE Water Line (SDR 11)	LF	100	\$175.00	\$17,500.00	\$ 230.00	\$ 23,000.00
16c	6-Inch & 8-Inch HDPE Water Line (SDR 11)	LF	175	\$150.00	\$26,250.00	\$ 200.00	\$ 35,000.00
17a	16-Inch Gate Valve & Box	EA	11	\$20,000.00	\$220,000.00	\$ 16,000.00	\$ 176,000.00
17b	10-Inch & 12-Inch Gate Valve & Box	EA	3	\$8,000.00	\$24,000.00	\$ 16,000.00	\$ 48,000.00
17c	6-Inch & 8-Inch Gate Valve & Box	EA	5	\$6,000.00	\$30,000.00	\$ 16,000.00	\$ 80,000.00
18a	16-Inch Coupling	EA	5	\$2,000.00	\$10,000.00	\$ 2,500.00	\$ 12,500.00
18b	10-Inch & 12-Inch Coupling	EA	3	\$1,500.00	\$4,500.00	\$ 2,000.00	\$ 6,000.00
18c	6-Inch & 8-Inch Coupling	EA	5	\$1,200.00	\$6,000.00	\$ 1,500.00	\$ 7,500.00
19a	16-Inch Fittings	EA	24	\$1,000.00	\$24,000.00	\$ 0.01	\$ 0.24
19b	10-Inch & 12-Inch Fittings	EA	16	\$500.00	\$8,000.00	\$ 0.01	\$ 0.16
19c	6-Inch & 8-Inch Fittings	EA	18	\$250.00	\$4,500.00	\$ 0.01	\$ 0.18
20	Hydrant Assembly	EA	4	\$20,000.00	\$80,000.00	\$ 25,000.00	\$ 100,000.00
21	Line Painting (Dashed & Solid)	LF	4,300	\$1.50	\$6,450.00	\$ 2.00	\$ 8,600.00
22	Miscellaneous Painting	LS	1	\$5,000.00	\$5,000.00	\$ 1,000.00	\$ 1,000.00
23a	Signage Reset	EA	4	\$500.00	\$2,000.00	\$ 1,500.00	\$ 6,000.00
23b	Signage Replacement	EA	4	\$500.00	\$2,000.00	\$ 2,000.00	\$ 8,000.00
24	Traffic Signal Work - Temporary and Permanent Signaling and Loops	LS	1	\$40,000.00	\$40,000.00	\$ 10,000.00	\$ 10,000.00
25	Traffic Detail	ALLOWANCE	1	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
26	Traffic Management Plan	LS	1	\$5,000.00	\$5,000.00	\$ 7,500.00	\$ 7,500.00
27	Maintenance of Traffic	LS	1	\$25,000.00	\$25,000.00	\$ 300,000.00	\$ 300,000.00
28	Abandon Existing Pipe	LS	1	\$30,000.00	\$30,000.00	\$ 5,000.00	\$ 5,000.00
29	Corporation and Saddle Set	EA	0	\$0.00	\$0.00	\$ -	\$ -
30	Curb Stop and Box	EA	0	\$0.00	\$0.00	\$ -	\$ -
31	Service Tubing	LF	0	\$0.00	\$0.00	\$ -	\$ -
32	Ledge Removal	CY	150	\$250.00	\$37,500.00	\$ 0.01	\$ 1.50
<b>Total Base Bid Price:</b>					<b>\$1,815,825.00</b>		<b>\$ 2,275,533.83</b>
A	Add. Alternate A - 500 Additional LF of 16" Water Main				\$ 504,725.00		\$ 611,160.51
B	Add Alternate B - ~420 Additional LF of 16" Water Main				\$ 514,900.00		\$ 547,258.90
C	Add. Alternate C - DI Pipe Substitution Total Base + A + B				\$ 172,700.00		\$ -
<b>Total Base Bid + Add Alt A + Add Alt B Price:</b>					<b>\$2,835,450.00</b>		<b>\$3,433,953.24</b>

A True Summary of Bids Received

Haley Ward, Inc.

Myles Killar, PE  
 Senior Project Manager